
 

 

 

 

   
 

Bid details: Manual Beach Cleanup Services – Turtle Beach 

Project Location: Turtle Beach, from coordinates 17°30'3.35"N, 62°58'23.23"W to 
17°30'1.44"N, 62°58'12.28"W. Approx. 400m x 25m 

Project Completion Date: 10 July 2026 

 

1. Introduction 

STENAPA invites qualified contractors to submit quotations for the manual cleanup of 
Turtle Beach within the designated project area. The objective of this project is to remove 
marine debris, plastic waste, foam, sargassum, and other litter from the beach 
environment while preserving the natural beach profile and minimizing disturbance to the 
surrounding ecosystem. 

2. Scope of Work 

The Contractor shall provide all labor, supervision, hand tools, personal protective 
equipment (PPE), transportation, and associated resources necessary to complete the 
work. 

The appropriate work location is outlined in Fig. 1 below.  



 

 

 

 

   
 

 

Fig 1. Delineation of approximate cleanup area at Turtle Beach. 

The work shall include: 

2.1 Removal of Small Debris 

Collection and removal of all manually recoverable waste materials, including but not 
limited to: 

• Plastic bottles 
• Foam materials 
• Plastic fragments and small plastic items 
• Packaging materials 
• Miscellaneous litter and debris 

2.2 Sargassum Removal 

• Removal of accumulated sargassum within the designated project area. 

2.3 Buried Debris 

• Manual excavation of sand where necessary to recover partially / buried debris. 



 

 

 

 

   
 

2.4 Large Objects 

Large objects that cannot reasonably be removed manually shall remain in place, 
including but not limited to: 

• Tires 
• Large rocks 
• Other oversized items 

Such items shall be left for a separate government-led cleanup operation utilizing 
machinery.  

2.5 Waste Collection and Staging 

• All recovered waste and sargassum shall be placed into jumbo bags. 
• Filled jumbo bags shall be left at designated collection points for subsequent 

removal by government equipment. 

2.6 Method of Work 

• All work shall be carried out manually. 
• No heavy machinery shall be used by the Contractor unless approved prior to 

commencement of work.  

3. Contractor Qualifications 

Bidders shall demonstrate the following minimum qualifications: 

1. Ability to mobilize sufficient personnel to complete the work within the required 
schedule. 

2. Compliance with all applicable labor, environmental, and health and safety 
regulations. 

4. Project Schedule 

Two weeks from the 26th July 2026 



 

 

 

 

   
 

5. Pricing Schedule 

Option A – Lump Sum 

Total Quotation Amount: $________________ 

All pricing shall include labor, supervision, transportation, equipment, PPE, 
administration, overhead, and profit. 

6. Deliverables 

The Contractor shall provide: 

1. Completion of all cleanup activities described in the Scope of Work. 
2. Filled jumbo bags at designated collection locations. 
3. Daily progress updates, if requested. 
4. Final completion report including: 

a. Number of personnel utilized 
b. Weight of debris removed with photographic evidence 
c. Number of jumbo bags filled 
d. Photographs before, during, and after cleanup 

7. Payment Terms 

Unless otherwise agreed in writing, payment shall be made as follows: 

Option 1 – Single Payment 

• 100% payment upon satisfactory completion of all work and acceptance by the 
Client. 

8. Evaluation Criteria 

Quotations will be evaluated based on: 

The Client reserves the right to reject any or all quotations and is not obligated to accept 
the lowest-priced bid. 



 

 

 

 

   
 

9. Submission Requirements 

Contractors shall submit: 

1. Company profile. 
2. Relevant project experience. 
3. Proposed work methodology. 
4. Staffing plan. 
5. Pricing schedule. 
6. Completed and signed quotation. 

 
Quotations shall be submitted electronically to: 

Contact: Eleanor Butler 

Email: eleanor.butler@statiapark.org 

10. Acceptance 

The selected Contractor shall execute the work in accordance with the accepted 
quotation, and any subsequent agreement between the parties. 
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